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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 12, 2020 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 87758 
   IROQUOIS County 
   Section 19-00350-00-SP           
   Project IP89-805 () 
   Various Routes 
   District 3 Construction Funds 

 
 Remove existing guardrail and terminals, install new guardrail and terminals, pipe culverts and 
shaping ditches at various locations in Iroquois County. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80099   Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 14 X Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80425   Cape Seal Jan. 1, 2020  
 80384 16 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 20 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 30 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
 80421   Electric Service Installation Jan. 1, 2020  
 80415   Emulsified Asphalts Aug. 1, 2019  
 80423   Engineer’s Field Office Laboratory Jan. 1, 2020  
 80388 32 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417   Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019  
 80420   Geotextile Retaining Walls Nov. 1, 2019  
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80422   High Tension Cable Median Barrier Reflectors Jan. 1, 2020  
 80416   Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Data Collection) 
Jan. 1, 2019 Jan. 2, 2020 

 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  
     Within Limits – Jobsite Sampling 

Nov. 1, 2014 July 2, 2019 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80411   Luminaires, LED April 1, 2019  
 80393   Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019  
 80424   Micro-Surfacing and Slurry Sealing Jan. 1, 2020  
* 80428 33 X Mobilization April 1, 2020  
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80412   Obstruction Warning Luminaires, LED Aug. 1, 2019  
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80389   Portland Cement Concrete  Nov. 1, 2017  



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 34 X Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 2, 2020 

 80407 36 X Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
* 80419 47 X Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter 

Fabric 
Nov. 1, 2019 April 1, 2020 

 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 53 X Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408 56 X Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80413   Structural Timber Aug. 1, 2019  
 80397 57 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 58 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80403 59 X Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 60 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 20338   Training Special Provisions Oct. 15, 1975  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
* 80429   Ultra-Thin Bonded Wearing Course April 1, 2020  
 80288   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 61 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
* 80414   Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020 
* 80427   Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 62 X Working Days Jan. 1, 2002  

 
 

The following special provisions are in the 2020 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80404 Coarse Aggregate Quality for 
Micro-Surfacing and Cape Seals   

Article 1004.01(b) Jan. 1, 2019 
 

 

80392 Lights on Barricades Articles 701.16, 701.17(c)(2) 
& 603.07 

Jan. 1, 2018  

80336 Longitudinal Joint and Crack Patching  Check Sheet #36  April 1, 2014 April 1, 2016 
80400 Mast Arm Assembly and Pole Article 1077.03(b) Aug. 1, 2018  
80394 Metal Flared End Section for Pipe Culverts Articles 542.07(c) and 542.11 Jan. 1, 2018 April 1, 2018 
80390 Payments to Subcontractors Article 109.11 Nov. 2, 2017  

 
 

The following special provisions have been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80328 Progress Payments 
   

 Nov. 2, 2013 
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SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials” in effect on 
the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Section 19-00350-00-SP, and in case of conflict with any part, or parts, of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
DESCRIPTION OF WORK. The work on this section, located on various routes throughout 
Iroquois County, consists of furnishing all equipment, labor, and materials necessary for 
removal of existing guardrail and terminals, installing new steel plate beam guardrail and traffic 
barrier terminals, installing retaining wall special, earthwork, seeding, and erosion control, and 
all other appurtenant and collateral work as shown in the plans and as required by these special 
provisions. 
 
 
COOPERATION WITH UTILITIES. The Contractor shall familiarize himself with the location of all 
utilities and structures that may be found in the vicinity of the construction. The Contractor shall 
conduct his operations to avoid damage to the above-mentioned utilities or structures. Should any 
damage occur due to the Contractor’s negligence, repairs shall be made by the Contractor at his 
expense in a manner acceptable to the Engineer. The Contractor shall notify all utility owners of 
his construction schedule and shall coordinate construction operations with the utility owners so 
that relocation of utility lines and structures may proceed in an orderly manner. Notification shall 
be in writing with copies transmitted to the Engineer. 
 
 
JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS. The Contractor’s attention is 
directed to the fact that there exists within the State of Illinois a Joint Utility Locating Information 
for Excavators (J.U.L.I.E.) System. All utility companies and municipalities which have gas mains 
and a number of others are a part of this system. 
 
Instead of the Contractor notifying each individual utility owner that he will be working within the 
area, it will only be necessary to call the number of the Joint Utility Locating Information for 
Excavators System which is 811 or (800) 892-0123 and they will notify all member utility 
companies involved that their respective utility should be located. A minimum of forty-eight hours 
advance notice is required and the political name of the township where the work is located, as 
shown on the cover sheet, along with other location information such as land section and quarter 
section will have to be given. 
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TRAFFIC CONTROL PLAN 
Traffic control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the guidelines contained in the Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways, the Supplemental Specifications, these Special 
Provisions, and any special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following traffic control related (1) Highway Standards; (2) 
Supplemental Specifications and Recurring Special Provisions; and (3) Other Special Provisions 
which are included in this contract: 
 
1) Highway Standards 

a) Standard 701001 
b) Standard 701006 
c) Standard 701201 
d) Standard 701901 

 
2) Supplemental Specifications and Recurring Special Provisions: 

a) Work Zone Traffic Control Surveillance 
b) Flaggers in Work Zones 

 
3) Special Provisions: 

a) Automated Flagger Assistance Device 
b) Equipment Parking and Storage 
c) Traffic Control Devices - Cones 
d) Construction and Maintenance Signs 
 

Limitations of Construction. The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 

1. The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 
drums, flags and lights for the warning and protection of traffic, as required by Section 107 
and 701 through 703 of the Standard Specifications. 

 
2. All advance-warning signs shall be in new or like-new condition at the start of the project. 

All warning signs shall be 48 inches by 48 inches and have a black legend on a 
fluorescent orange reflectorized background.  

 
3. The Contractor shall furnish and erect “Road Construction Ahead” signs (W21-1(O)-48) 

at both ends of each work area and on all side roads within the work area. 
 

4. All lanes shall be kept open to two-way traffic at all times, except when construction 
operations require, as directed by the Engineer, temporarily closing of one lane. All 
lanes will be required to be open to traffic overnight and on holidays. The Engineer 
will be the sole judge as to the necessity of lane closures and the length and duration of 
same. 
 

5. No lane closures will be allowed without flagger protection. 
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6. Access to all residences, commercial entrances, and side roads shall be 
maintained during construction. 
 

7. One barricade will be required at the end of all incomplete guardrail. 
 

8. Removed guardrail that is not replaced on the same day must be delineated with 
lighted barricades.  No locations shall be left without either lighted barricades or 
restored guardrail at any time.  All locations shall be completed with in 3 days. 

 
Traffic Control And Protection, Standard 701001 Traffic Control and Protection, Standard 
701006 shall be used for construction operations that do not encroach closer than 15 ft. from 
the edge of pavement. Traffic Control and Protection, Standard 701001 will not be measured for 
payment in accordance with Article 701.19(a) of the Standard Specifications. 
 
Traffic Control And Protection, Standard 701006 Traffic Control and Protection, Standard 
701006 shall be used for the operations of earthwork, seeding, and other construction 
operations that do not encroach closer than 2 ft. from the edge of pavement. Traffic Control and 
Protection, Standard 701006 will not be measured for payment in accordance with Article 
701.19(a) of the Standard Specifications. 
 
Traffic Control and Protection, Standard 701201 shall be utilized for operations requiring a lane 
closure during working hours. Traffic Control and Protection, Standard 701201 will be paid for at 
the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION 
STANDARD 701201. 
 
Furnishing, placing and removing all other traffic control and protection (such as temporary Type 
III barricades, drums, vertical panels, stop signs, etc…) required will not be measured for 
payment separately and will be considered as part of the traffic control and protection pay items 
included in the contract. 
 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining, 
and removing the required signs shall be incidental to the contract. 
 
All other traffic control and protection required will not be measured for payment and will be 
considered included in the cost of the contract. 
 
 
SEEDING, CLASS 2 (SPECIAL) 
Description. This work shall consist of seed bed preparation, fertilizing, mulch and seeding in 
areas as outlined on the plans and as directed by the Engineer.  This work shall be in 
accordance with Section 250 and Section 251 of the Standard Specifications and the following 
provisions.  
 
Materials. All permanent vegetation areas disturbed during construction shall be seeded with 
Class 2 mixture as specified in Section 250 of the Standard Specifications.  Mulch shall be 
applied to seeded areas at a rate of 2 tons/acre using Mulch, Method 2 as specified in Section 
251 of the Standard Specifications.  Fertilizer nutrients are required and shall be applied 
according to the rates in Section 250.04 of the Standard Specifications.  Agricultural ground 
limestone will not be required.  
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Basis of Payment. This work shall be paid for at the contract unit price per acre for SEEDING 
CLASS 2 (SPECIAL).  The items of seed, mulch, fertilizer nutrients, soil preparation, along with 
all material, equipment, and labor will not be paid for separately, but shall be considered as 
included in the contract unit price per acre for SEEDING CLASS 2 (SPECIAL). 
 
 
CLEARING 
The Contractor is hereby informed and shall understand that at some locations shrubs, brush, 
weeds, and other vegetation may be encountered that must be removed in order to widen 
shoulders and install traffic barrier terminals. The cleaning of shrubs, brush, weeds and other 
vegetation will not be paid for separately but shall be included in the contract unit bid price for the 
pay items involved. All work shall be done in a neat and workmanlike manner and to the 
satisfaction of the Engineer. 
 
 
GUARDRAIL REMOVAL 
This work shall consist of removal and disposal of existing steel plate beam guardrail and traffic 
barrier terminals. 
 
The Contractor shall completely remove the existing traffic barrier terminal. All posts, 
rail element plates and related components of the existing traffic barrier terminal, including the 
steel end post, shall be removed. The existing steel end post may be set in a concrete 
anchor or may have been driven according to the alternate requirements permissible at the 
time of the guardrail installation. In the event a concrete anchor is encountered, said 
concrete anchor shall be completely removed. After the concrete anchor is removed, the 
remaining hole shall be filled with sand or other suitable material approved by the Engineer. 
 
The Contractor shall completely remove any guardrail necessary to accommodate the 
new guardrail and traffic barrier terminals. All old posts shall be removed and the remaining 
holes shall be filled with sand or other suitable material approved by the Engineer.  Posts at 
Location No. 28 shall be cut off flush with the ground to avoid disturbance of the existing 
embankment and stone retaining wall. Guardrail elements at Location No. 28 shall be 
salvaged for use in construction of Retaining Wall Special and Erosion Control Curb.  
 
This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL. 
 
 
GUARDRAIL REMOVAL SPECIAL 
Description: 
This work consists of removal and disposal of existing steel plate beam guardrail rail elements 
from posts attached to the bridge at Location No. 59.  This work shall be done as specified in 
Section 632 of the Standard Specifications. 
 
The first post at each corner of the existing structure shall remain in place.  Guardrail elements 
shall be attached to these posts in a manner approved by the Engineer. 
 
This work will be measured for payment in feet along the top edge of the rail elements 
continuous through laps and splices. 
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This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL 
SPECIAL. 
 
 
STEEL RAILING REMOVAL  
This work consists of removing bridge rail elements from posts attached to bridges or culverts.  
This work shall be done as specified in Section 632 of the Standard Specifications and as 
detailed in the plans. 
 
This work will be measured for payment in feet along the top edge of the rail elements 
continuous through laps and splices. 
 
This work will be paid for at the contract unit price per foot for STEEL RAILING REMOVAL. 
 
 
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) 
This work consists of furnishing and erecting Steel Plate Beam Guardrail, Type A and posts as 
shown in the plans and as directed by the Engineer. 
 
This work shall be performed as specified in Section 630 of the Standard Specifications and as 
detailed on the plans. The guardrail shall be fabricated and constructed to the radius and length 
shown on the plans OR as directed by the Engineer. The Contractor shall verify all dimensions 
and modifications in the field prior to ordering materials. 
 
This work will be measured in feet along the top edge of the rail elements, continuous through 
laps and splices. 
 
This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM 
GUARDRAIL (SHORT RADIUS). 
 
 
STEEL PLATE BEAM GUARDRAIL, TYPE A (SPECIAL) 
This work shall consist of installing new blockouts and steel plate beam guardrail rail elements 
on existing posts attached to bridges. 
 
This work shall be done as specified in Section 630 of the Standard Specifications.  Blockouts 
shall be as specified in the plans. 
 
The existing posts and proposed steel plate beam guardrail rail elements shall be drilled as 
shown in the plans. 
 
This work will be measured for payment in feet along the top edge of the rail elements 
continuous through laps and splices. 
 
This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM 
GUARDRAIL, TYPE A (SPECIAL). 
 
 
 
 
 









RIGHT OF ENTRY TO UNION PACIFIC RAILROAD PROPERTY 

DOT/AAR NO.  167 226 A CONTRACT  87758 

It is the Contractor’s responsibility to become familiar with and to follow all requirements described in 
Section 107 of the Standard Specifications, titled Legal Regulations and Responsibility to the Public. 

The Contractor shall confer with the Railroad Engineer and shall procure and pay all fees for required 
railroad permits and licenses in accordance with Article 107.04 of the Standard Specifications. These 
fees will not be reimbursed by the Department and will be included in the cost of other applicable pay 
items in the contract. The Union Pacific Railroad contact person is Mr. Chris Keckeisen, Manager – 
Engineering Design - Public Projects (402) 544-5131 or CTKECKEI@UP.COM. The Right of Entry 
Application can be found on the Union Pacific Railroad’s website at 
https://www.up.com/real_estate/tempuse/procedures/index.htm. As of April 15, 2020, the cost for the 
Right of Entry Permit is $1,045.00 but this number is subject to change. Also, there will be a licensee fee 
in addition to the Right of Entry fee. The Contractor should confirm the cost with the Union Pacific 
Railroad at the time of bid.  No compensation will be made for changes to the cost of application fees 
between time of bid and time of construction. 

The Contractor shall confer with the Railroad Engineer relative to railroad requirements for clearances, 
operation and general safety regulation in accordance with Article 107.12 of the Standards 
Specifications.  For all railroad-highway work as indicated in the contract proposal, the Contractor shall 
obtain Railroad Protective Liability and Property Damage Liability Insurance in accordance with Article 
107.11 of the Standard Specifications and as specified elsewhere in the Specials.  The cost for providing 
insurance, as noted elsewhere, will be paid for at the contract unit price per Lump Sum for RAILROAD 
PROTECTIVE LIABILITY INSURANCE.   

The services of railroad flaggers will be required when the Contractor’s operations will encroach on or 
over the Railroad’s right-of-way or come within 25’ of the tracks. The Contractor shall pay for the cost of 
providing railroad flaggers and be reimbursed for applicable charges in accordance with Articles 107.12 
and 109.05. The railroad flagger contact person is Mr. Austin Ilg and can be reached at (402) 680-4851 or 
amilg@up.com. A minimum of 72 hours’ notice is requested.   
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LR107-4 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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LR 702 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 

Effective:  January 1, 2008 

Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 

Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 

The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 

The signs shall be supplemented with one of the following types of lights. 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed. 
When included, the end of the arm shall reach at least to the center of the lane being controlled. 
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 
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Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans. 
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 

When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 

Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 

80192 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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